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Project Number

Financial Assistance Award 0006-DC-1999-14

DENALI COMMISSION Accounting Code
510 "L Street. Suite 410 95X 1200 95870000 95-67

Anchorage, Alaska 99501
(907) 271-1414

Recipient Name
Yukon-Kuskokwim Health Corporation

Recipient Address Denali Commission Share of Cost
$ 250,000

PO Box 528 v
Recipient Share of Cost

Belhel, AK 99559 $ 3,650.000

Total Estimated Cost
$ 3,900,000

Award Performance Period

From May 1,2000 to April 30,2004

Authority
112 Stat 1854

Project Title
St. Mary’s Sub-Regional Clinic — Water and Sewer Utility Service

This Financial Assistance Award approved by the Federal Co-Chair of the Denali Commission is issued in triplicate
and constitutes an obligation of federal funding. By signing the three documents, the Recipient agrees to comply
with the Award provisions indicated below and attached. Upon acceptance by the Recipient, two signed Award
documents shall be returned to the Federal Co-Chair of the Denali Commission and the Recipient shall retain the
third document. If not signed and returned without modification by the Recipient within 30 days of receipt, the
Federal Co-Chair may unilaterally terminate this Award.

[] EDA Standard Terms and Conditions Public Works and Implementations Construction Components, dated
3/99

X Special Award Conditions and Attachments

[1 Line llem Budget

[] 15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to State and Local
Governments (Www.access.gpo.gov/nara/cfr/waisidx 99/15¢fr24 99.htm})

1] OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal Governments
(www.whitehouse.gov/OMB/circulars/a087/a087-all.html)

[J OMB Circular A-133, Audits of States, Local Governments and Indian Tribal Governments
(www.whitehouse.gov/OMB/circulars/al33/a133.html)

X 15 CFR, Part 14, Uniform Administrative Requirements for Grants and Agreements with Institutions of Higher
Education, Hospitals, Other Nonprofit, and Commercial Organizations
(www.access.gpo.gov/nara/cir/waisidx 99/15¢fri4 99.html)

X OMB Circular A-122, Cost Principles for Nonprofit Organizations
(www.whitehouse.gov/OMB/circulars/a122/a122 html)

[C] OMB Circular A-21, Cost Principles for Educational Institutions
(www,whitehouse.gov/OMB/circulars/a021/a021.html)

] EDA Standard Terms and Conditions Capacity Building Programs

i Department of Commerce Financial Assistance Standard Terms and Conditions, dated 10/98
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(%‘?fd"‘% Fededal ot &
eirey aser, Iedera 0~ amr % .‘/é).ﬂaa
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Award Conditions to the Financial Assistance Award
Project No. 0006-DC-1999-14 — St. Mary’s Sub-Regional Clinic
Water & Sewer Utility Service
Yukon-Kuskokwim Health Corporation

The scope of work for this project includes community water and sewer main extension
to the St. Mary’s Sub-Regional Clinic campus. Total Denali Commission (Commission)
funding for the Yukon-Kuskokwim Health Corporation (YKHC) through this Financial
Assistance Award is $250,000; total funding (including $3,650,000 from YKHC for the
actual clinic) is $3,900,000. Under a separate Agreement (Project AN-98-X26F) the
Alaska Native Tribal Health Consortium (ANTHC) and the City of St. Mary’s (City) will
extend water and sewer service lines from the community mains to the Sub-Regional
Clinic. Commission funding is intended for use for the scope of work specified above.
In the event there is a balance of funding after the scope of work is completed, then the
Commission will determine how the excess funds will be allocated.

The Project Officer for the YKHC is Mr. John Guinn and for the Denali Commission Mr.
Joel Neimeyer.

The YKHC shall submit written progress reports to the Commission Project Officer
quarterly (January/March, April/June, etc.). The reports are due within 30 calendar days
of the end of the quarter. Interim reports are required in the event of significant project
events that may extend the project schedule and/or impact the project budget. Quarterly
progress reports shall include a narrative summary of the project status and
accomplishments to date, and address the following questions: is the project on schedule,
is the project on budget, and what actions are planned to address any project problems.
These progress reports shall be sent to:

Denali Commission
510 “L” Street, Suite 410
Anchorage, AK 99501.

The Commission reserves the right, at a future date, to direct the YKHC to provide the
progress reports in electronic format for posting on the Commission web page.

Two forms of project financial reports are required.

A. Project financial status reports shall be submitted to the Commission Project Officer
quarterly (included as part of the quarterly progress reports). Included in the
quarterly financial status reports shall be a project performance analysis on budgeted
project line items, as defined by the YKHC, showing budget costs compared to actual
expenditures and obligations to date versus work performed to date (for each line
item).
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B. A final Financial Status Report (Standard Form 269 —
www.whitehouse. cov/OMB/grants/index.html#forms) shall be submitted to the
Commission Project Officer within 90 days after the end of the Award Performance
Period. If the Period is longer then one year, or if the Agreement is revised to extend
the Award Performance Period beyond one year, the YKHC must annually submit a
completed Standard Form 269 within 90 days after the end of each anniversary of the
award date.

To receive payment, the YKHC must submit a “Request for Advance or
Reimbursement”, Standard Form-270
(www.whitehouse.gov/OMB/grants/index.htmi#forms), to the Commission Project
Officer. It is expected that the YKHC will forecast by letter or spreadsheet format,
Commission funds or working capital advances needed on a monthly (or as needed) basis
for each project. This does not preclude more frequent Commission payments, than
monthly, given project specific needs. The Commission Project Officer may review all
payments to determine if payments made are justified and supported by appropriate
records, invoices and other documentation. The Commission reserves the right to
prohibit further payments to the YKHC, at any time, if discrepancies involving
Commission funds arise, until such time that the discrepancies are resolved to the
satisfaction of the Commission.

To the maximum extent feasible, considering applicable laws, the YKHC shall
accomplish the work of this Agreement utilizing local labor and small, minority owned
and disadvantaged businesses.

No portion of this award may be used for lobbying or propaganda purposes as prohibited
by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74.

The YKHC will coordinate their activities with the City in carrying out the development
of utilities to the clinic complex. By reference the city design drawings (Kussug Road
Water, Sewer and Street Improvements as prepared by CE2 Engineers) are incorporated
as part of the scope of work for this Agreement.

Attached to these Award Conditions are: ANTHC and City Combined Project Scope and
Memorandum of Agreement — AN-98-X26F.

Transfer of ownership of the community water and sewer mains constructed under this
Agreement shall be to the YKHC. Subsequently, YKHC shall transfer ownership of the
community water and sewer mains to the City. Likewise, at the completion of the water
and sewer service lines it is the expectation of the parties that the ANTHC will transfer
ownership of the service lines to the City who will subsequently transfer ownership to
YKHC.
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02/03/2000
COMBINED PROJECT SCOPE
AND
MEMORANDUM OF AGREEMENT (CPS/MOA)

SANITATION FACILITIES CONSTRUCTION
VILLAGE CLINIC IMPROVEMENT PROGRAM

CITY OF ST. MARY'S, ALASKA
PROJECT NO. AN 98-X26
SUBPROJECT NO. AN 98-X26F
PUBLIC LAW 86-121
PUBLIC LAW 93-638
A COOPERATIVE SANITATION FACILITIES PROJECT BETWEEN:
THE ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
AND

THE CITY OF ST. MARY'S, ALASKA

ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
DEPARTMENT OF ENVIRONMENTAL HEALTH & ENGINEERING
DIVISION OF SANITATION FACILITIES CONSTRUCTION

APRIL 2000
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ALASKA NATIVE TriBAL HEALTH CONSORTIUM
Department of Environmental Health & Engineering
3925 Tudor Centre Drive

Anchorage, Alaska 99508

April 25, 2000
Refer to: ANTHC

Mr. Andrew Paukan, Mayor
City of St. Mary's

PO Box 163

St. Mary's, AK 99658

Dear Mayor Paukan:

Re: Combined Project Scope (PS) and Memorandum of Agreement (MOA) - Water and
Sewer Service Installation to the St. Mary's Sub-Regional Clinic, St. Mary's, Alaska
funded through Subproject AN 98-X26F.

Based on the Alaska Native Tribal Health Consortium (ANTHC) Agreement between the State
of Alaska Department of Environmental Conservation (DEC), Village Safe Water Program
(VSW), Clinic Improvement Program, the ANTHC will provide funding to assist in the water
and sewer service to the Sub-Regional clinic in St. Mary's, Alaska. It is my understanding that
the Yukon-Kuskokwim Health Corporation (YKHC) will construct the St. Mary's Sub-Regional
clinic. Furthermore, the YKHC has secured $250,000 from the Denali Commission for the
extension of water and sewer mains to serve the complex in which the Sub-Regional clinic and
future health care support facilities will be located. This sub-project is therefore for the service
lines from these water and sewer mains to the Sub-Regional clinic.

The work proposed for the St. Mary's Clinic will be accomplished under the oversite supervision
of the ANTHC. In order to accomplish installation of the necessary sanitation facilities, the
parties mutually agree:

1. The City will make available to the ANTHC representatives, upon request, a project
coordinator to interface with the ANTHC Engineer.

2. The City will provide the engineering, technical and procurement services, obtain right of
way and all permitting required to install the water and sewer services, and will coordinate
their activities with the YKHC in carrying out the development of utilities to the clinic
complex.
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3.

The City will provide all equipment, tools, man power, fabor, etc. to install and make
completely functional and operational water and sewer service lines.

The City grants the ANTHC permission to enter and cross City property for the purpose of
inspecting the construction of the water and sewer services and for final inspection. The
City will secure at no cost to the ANTHC, all Rights-of-Way (R.O.W.) and easement over
all public and private lands, including any lands controlled by Native Corporations, that are
necessary to build and maintain the project facilities.

The City will provide as-built drawings, at least ten photographs of the completed work and
a written Letter Summary Report of cost expenditures tot he ANTHC.

The City agrees to accept transfer of the facilities upon completion and agrees to operate,
maintain and repair the facilities. The Letter Summary report of project expenditures will
constitute acceptance of transfer of the facility. An Acknowledgement of Completion will
be sent to the City from ANTHC upon receipt of the Letter Summary. The City may
therefore transfer the facilities to YKHC, if they so desire.

The proposed scope of work under this project is to provide:

a. Sewer Service: Sewer service to the St. Mary's Sub-Regional clinic will be provided
from a community sewer main to the clinic.

b. Water Service: Water service to the St. Mary's Sub-Regional clinic will be provided
from a community water main to the clinic.

The City agrees to the contribution of $45,000 provided by the State of Alaska DEC/VSW
Clinic Improvement Program, through ANTHC Project AN 98-X26F, toward the cost of
the clinic sanitation facilities improvements.

The following is a breakdown of the proposed sanitation facilities construction and
estimated cost of the project:

COST ESTIMATE: ST. MARY'S CLINIC WATER AND SEWER
SYSTEM CONNECTIONS
ITEM TOTAL COST
Water Service Line $20,000
Sewer Service Line 25,000
Total $45,000
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10.  Upon signature of this document, funds will be transferred to the City of St. Mary's.

Your signature affixed to the bottom of this letter will constitute an Agreement between the
ANTHC and the City for installation of the water and sewer services for the St. Mary's Sub-
Regional clinic. Please sign and return all copies. A completed copy will be sent to you for your
files.

Sincerely,

Paul Sherry
President/CEQO
Alaska Native Tribal Health Consortium

Andrew Paukan Date
Mayor, City of St. Mary's

cc: Gene Peltola, President/CEO, Yukon-Kuskokwim Health Corporation



ALASKA NATIVE TrRIBAL HEALTH CONSORTIUM
Department of Environmental Health & Engineering
3925 Tudor Centre Drive

Anchorage, Alaska 99508

MEMORANDUM
DATE: April 2000
FROM: Environmental Review Officer

Alaska Native Tribal Health Consortium

SUBJECT:  St. Mary's, Final Environmental Review -
Project No. AN 98—X26F

TO: FOR THE RECORD

Based upon proposed Federal funding for this project, an environmental review in accordance
with the National Environmental Policy Act (NEPA) and the National Historic Preservation Act
(NHPA) is required. The Alaska Native Tribal Health Consortium (ANTHC), in consultation
with applicable federal, state, and local authorities, has considered all potential environmental
concerns (specific and cumulative effects) associated with the proposed water and sewer service
line project in St. Mary’s, Alaska, under Project No. AN 98-X26F.

FINDINGS:

The finding of this environmental review is that no further environmental investigation is
necessary. Since all project activity will occur in previously disturbed areas within the
immediate vicinity of the Sub-Regional Health Clinic in St. Mary’s, Alaska, it is recommended
that the Indian Health Service (IHS) approve a determination of eligibility for categorical
exclusion from the Environmental Assessment process for this project. Current IHS policy
(Federal Register, Vol. 58, No. 3, January 6, 1993, pp. 569-572) allows for IHS categorical
exclusions for some projects.

SCOPE OF WORK:

The proposed sanitation facilities to be constructed include: water and sewer service lines to the
Sub-Regional Health Clinic in St. Mary’s, Alaska. All project activities will be limited to
previously disturbed areas within the immediate vicinity of the Clinic. Final design plans for
sanitation facilities will be submitted to the appropriate federal and state agencies for review and
approval. The ANTHC agrees to comply with all applicable federal, state and local
environmental laws, regulations, and requirements during all phases of the project, as well as
obtain all necessary construction permits.
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ARCHAEOLOGICAL REVIEW:

There are no known archaeological and/or historic sites listed in the Alaska Heritage Resource
Study in and around the health clinic. In accordance with the IHS policy and Agreements (with
which the ANTHC has agreed to comply with) regarding protection of cultural resources, the
ANTHC will be sensitive to archaeological and historic concerns. The ANTHC will coordinate
with knowledgeable, local inhabitants to avoid any known archaeological or historical sites.

In any discovery situation of cultural items and/or human remains encountered during the course
of the project, the ANTHC will stop construction activity in the area of discovery. The ANTHC
will notify the THS Project Officer and then pursue appropriate steps with the State Historic
Preservation Officer to develop an acceptable course of action prior to resuming construction
activities in the impacted area.

MITIGATION ACTIVITIES:

In order to minimize the extent of impact to the environment around the scattered homes being
served, construction activities will be limited to the immediate vicinity of the homes, and will not
adversely affect undisturbed areas.

SUMMARY:
With the scope of work outlined in the Project Scope, the ANTHC accepts that the
environmental review is completed. If the scope of work is changed in the future, then the

ANTHC will revisit this environmental review to determine if potential environmental concerns
have been addressed.

Bill Griffith, P.E.



